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Firm’s copy by speed post with Ack.due

SOUTH CENTRAL RAILWAY

Office of the
Chief Administrative Officer
(Construction)
South Central Railway
Secunderabad-500 071
Dt: 14/05/2012.

No.W.CON.496/A/KZJ-BPQ/5490/WC.3

Sri.K.Chandra Sekhar,

Railway Contractor,

Stn. Road, First Lane,

Singarayakonda,

Prakasam Dist.(A.P)

Sir,

Sub: Secunderabad Division - Kazipet - Balharshah section - Proposed patch

tripling between Raghavapuram-Peddampet and Mancherial -
Mandamari stations. - Laying and linking of B.G. track including
dumping of stone ballast, transportation of P-way materials,
Regrading/slewing of existing track and execution of miscellaneous
works between Mandamari - Manchiryal stations including both the
yards. REACH-II
TENDER NOTICE No : 44 /CAO/C/SC/2011 Dt. 19/12/2011
(Item No. 1) - Tender Opened on: 25/01/12.

Ref: 1.Your offer submitted on 25/01/2012.
2. Your negotiated offer submitted on 04/04/2012 & dt. 02/05/12.

*khkkkkikk

Your negotiated offer submitted on 02/5/2012, for the above tender at a total value of
Rs. 3,73,29,377.96 (Rupees Three crore seventy three lakh twenty nine thousand three
hundred and seventy seven and paise ninety six only) has been accepted as mentioned below:

SL.LNo | Description of schedule | Face value in | Percentages | Accepted Value
Rs accepted (Rs)
1. Schedule-A 10947167.00 (+) 33% 1,45,59,732.11
2. Schedule-B 8947476.05 (+) 34 % 1,19,89,617.91
3 Schedule-C 4074703.53 At par 40,74,703.53
4. Schedule-D 308200 (+) 15% 3,54,430.00
5. Schedule-E 1013198.00 (+) 20% 12,15,837.60
6. Schedule-F 2121924.30 | (+) 142% 51,35,056.81
Total value 27412668.88 3,73,29,377.96
(Rupees Three crore seventy three lakh twenty nine thousand three hundred and
seventy seven and paise ninety six only.)
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2. Please note that all the works included in this contract shall be completed within the period
of 4 (Four) months (inclusive of the intervening monsoon period) from the date of issue of this
acceptance letter. The contractor shall maintain all other works covered under this contract for a
period of 6 (six) calendar months from the certified date of completion of the whole work as
covered by the contract. During the maintenance period, the contractor shall bear the
responsibility and be liable for maintenance as envisaged in Clause no. 47 of the General
Conditions of the Contract.

3. Please also note that an amount of Rs. 18,66,470/- (i.e. 5 % of contract value) is
payable towards Performance Guarantee for the due and faithful fulfillment of the work. The
said Performance Guarantee (PG) shall be furnished within 30 (thirty) days from the date of issue
of this Letter of Acceptance (LOA). The authority who has signed the contract agreement (LOA)
may grant extension of time for submission of P.G beyond 30 (thirty) days and upto 60 (sixty)
days from the date of issue of LOA if so required. However, a penal interest of 15% p.a. shall be
charged for the delay beyond 30 (thirty) days, ie., from 31% day after the date of issue of LOA. In
case , you fail to submit the requisite P.G even after 60 (sixty) days from the date of issue of
LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any payable against
the contract and you shall be debarred from participating in re-tendering for the work.

The above said Performance Guarantee shall be furnished either in cash or Irrevocable
Bank Guarantee or Government Securities including State Loan Bonds at 5 percent below the
market value or Deposit receipts, pay orders, demand drafts and Guarantee Bonds.(these forms of
Performance Guarantee could be either of the State Bank of India or any of the Nationalized
Banks)or Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks or a
Deposit in the Post Office Savings Bank or a deposit in the National Savings Certificates or
Twelve years National Defence Certificates. or Ten years Defence Deposits or National Defence
Bonds or Unit Trust Certificates at 5% below market value or at the face value whichever is less
or Fixed Deposit Receipt drawn in favour FA & CAO/C/SCRIy/Sec’bad.
The Performance Guarantee shall be released only after physical completion of work based
on the ‘Completion Certificate” issued by the competent authority stating that the work has
been completed by you in all respects satisfactorily.

4. If you are interested to furnish the Performance Guarantee as called for in para No.3 above
in cash the same shall be deposited with the Chief cashier/SCRIly/ Secunderabad and money
receipt issued by him on this account should be submitted to this office.

5. In addition to the above, an amount of Rs. 18,66,470/- is payable towards full security
deposit for the due and faithful fulfillment of this work. The EMD of Rs. 2,87,100/- furnished
along with your offer in the form of TDR N0.325129 Dt.23/1/2012 issued by Indian Overseas
Bank/Nellore is adjusted towards part security deposit and the balance Security Deposit amount
of Rs. 15,79,370/- will be recovered from your running bills at the rate of 10% till the balance
S.D amount is fully recovered..

6  Please note that no interest will be payable on the Security Deposit/Performance Guarantee.
But the Govt. Securities detailed above will be payable with interest accrued thereon, if they
carry any interest.
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7. It may please be noted that until a formal agreement is executed, this acceptance letter shall
constitute a binding contract between you and the Railway subject to modification as may be
mutually agreed to. The agreement for this work should be executed within 7(Seven) days from
the date of receipt of notice from this office that such documents are ready, failing which action
will be taken in terms of Clausel2 of the regulations of tenders and Contracts without prejudice to
any further right or remedies.

8. You should contact DY.CE/C/KZJ for taking up the work at site. Further, you are
expected to adhere to the progress of work as per the TIME FRAME/ MILE STONES chart
enclosed as Annexure to this acceptance letter. In case you fail, in achieving the first 2 mile —
stones, the contract would be liable for termination under clause 62 of the GCC.

9. Please acknowledge the receipt.
Yours faithfully,
-Sd-
(Vijay Sharma)
Chief Engineer/Con-V1/Secunderbad
for & on behalf of President of India.
Copy to:

1. FA & CAO/C/SC : for information together with a copies of TCPs (3) dt. 22-3-2012 &
22-3-12 , dt. 04/04/2012 & dt. 02/05/2012. Encl: Three

2. DY.CE/C/KZJ: for inf. & nec. action. along with a copies of TCPs (3) dt. 22-3-2012 &
22-3-12 , dt. 04/04/2012 & dt. 02/05/2012. Encl: Three

3. Asst. Labour Commissioner (Central), ATI Campus, Vidyanagar, Hyd, 500 007 -for information.

4. Chief Cashier/SCR/Sec-bad for information. He is requested to advise the remittance
particulars of the above Performance Guarantee amount of the contract.

-Sd-
For Chief Admin.Officer/Con/SC
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ANNEXURE
PROGRAMME OF INDIVIDUAL MILESTONES
rilo S'\t"o':]ee Name of event (Individual mile Sehedule
No. stone)
TRANSPORTATION OF P.WAY
MATERIALS
1 1 PSC track sleepers/Turnout Special | With in 30 days from issue of
size Sleepers Release Orders to Contractor.
2 I Rails, Crossings and switches With in 30 days from issue of
Release Orders to Contractor.
3 11 | Track fittings and fastenings With in 15 days from issue of
Release Orders to Contractor.
LINKING OF TRACK
4 IV | Skeleton linking after handing over | Every week 1.0 Kms including
of formation Turnouts (Pre-NI work) Once
formation stretch is handed
over and P.Way material is
transported to site.
5 V | Lifting/Aligning, kutcha packing With in 7 days after skeleton
linking.
6 VI | Ballast dumping, Through packing | With in 15 days after skeleton
& making track fit for machine | linking.
packing.
7 VIl | Laying and Linking of track in | As per approved programme
Turnouts and insertion of Turnouts | given by Railways.
during NI work including welding as
required.
Note:

Above programme is for major items, other related minor items like
SEJs/insertions of glued joints if required to be done along with above
programme or as required.

-Sd-

(Vijay Sharma)
Chief Engineer/Con-V1/Secunderbad
for & on behalf of President of India.
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