

By Speed Post- ACK-due

SOUTH CENTRAL RAILWAY**Office of the****Chief Administrative Officer (Construction) South
Central Railway Secunderabad-500 071.**

No.W.CON.496/AB/5453/WC.3

Dated: 06/ 9/2011.

Sri P.Siva Prasad ,
12-13-483/28/1,
Street No.14, Tarnaka,
Secunderabad.

Sir,

Sub: Vijayawada Division - Modification to Vijayawada yard - Earth work in formation, Extension of Platforms, Water hydrants on PF Nos.2&3 and 4&5 on VSKP end, Transportation of P-way materials, Laying and linking of BG track, Assembling & insertion of Points & Crossings and other misc. works in Vijayawada yard.

Tender Notice No.28/CAO/C/SC/2011 dated: 27.6.2011 (Item No.3) Tenders opened on 04-8-2011

Ref: Your Offer submitted on 04.8.11

Your offer submitted on 04.8.11 for the above subject work at a total value of **Rs.3,79,37,413.34Ps (Rupees Three Crores Seventy Nine Lakhs Thirty Seven thousand Four hundred and thirteen Paise Thirty Four only)** has been accepted by the competent authority as mentioned below:

SL. No	Schedules	Base value Rs	Accepted Rates	Amount Rs.
1	Schedule 'A' Part-I	49,85,000.00	(+)59%	79,26,150.00
2	Schedule 'A' Part-II	54,46,541.00	(+)29%	70,26,037.89
3	Schedule 'A' Part-III	14,54,735.00	(+)23%	17,89,324.05
4	Schedule 'A' Part-IV	97,89,089.00	(+)45%	1,41,94,179.05
5	Schedule 'B'	24,12,685.00	(+)18%	28,46,968.30
6	Schedule 'C' Part-I	15,65,100.00	(+)79%	28,01,529.00
7	Schedule 'C' Part-II	7,31,473.00	(+)85%	13,53,225.05
	Grand Total	2,63,84,623.00	-	3,79,37,413.34

(Totaling to Rupees Three Crores Seventy Nine Lakhs Thirty Seven thousand Four hundred and thirteen Paise Thirty Four only)

2. Please note that all the works included in this contract shall be completed within the period of 9(Nine) months (inclusive of the intervening monsoon period) from the date of issue of this acceptance letter as per the **TIME FRAME/ MILE STONES chart stipulated in the tender document, which is agreed/signed by you.** Further, **you are expected to adhere to the progress of work as per the above mentioned TIME FRAME/ MILE STONES chart(copy enclosed).** **In case you fail, in achieving the first 2 mile – stones, the contract would be liable for termination under clause 62 of the GCC.**

3. Please also note that an amount of **Rs.18,96,880/-**(i.e., 5 % of contract value) is payable towards **Performance Guarantee** for the due and faithful fulfillment of the work. The said Performance Guarantee (PG) shall be furnished within 30 (thirty) days from the date of issue of this Letter of Acceptance (LOA). The authority who has signed the contract agreement (LOA) may grant extension of time for submission of P.G beyond 30 (thirty) days and upto 60 (sixty) days from the date of issue of LOA if so required. . However, a penal interest of 15% p.a. shall be charged for the delay beyond 30 (thirty) days, i.e., from 31st day after the date of issue of LOA. In case , you fail to submit the requisite P.G even after 60 (sixty) days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any payable against the contract and you shall be debarred from participating in re-tendering for the work. The above said Performance Guarantee shall be furnished either in cash **or** Irrevocable Bank Guarantee **or** Government Securities including State Loan Bonds at 5 percent below the market value **or** Deposit receipts, pay orders, demand drafts and Guarantee Bonds.(these forms of Performance Guarantee could be either of the State Bank of India or any of the Nationalized Banks)**or** Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks **or a** Deposit in the Post Office Savings Bank **or** a deposit in the National Savings Certificates **or** Twelve years National Defence Certificates. **or** Ten years Defence Deposits **or** National Defence Bonds **or** Unit Trust Certificates at 5% below market value or at the face value whichever is less **or** Fixed Deposit Receipt drawn in favour FA & CAO/C/SC/Sec'bad.

The Performance Guarantee shall be released only after physical completion of work based on the 'Completion Certificate" issued by the competent authority stating that the work has been completed by you in all respects satisfactorily.

4. If you are interested to furnish the Performance Guarantee as called for in para No.3 above in cash the same shall be lodged with the chief cashier/SC/Sec;bad and money receipt issued by him on this account should be forwarded to this office,so that arrangements will be made for execution of necessary agreement.

5. In addition to the above, an amount of Rs. **18,96,880/-** is also payable towards full Security Deposit for the due and faithful fulfillment of the work. The EMD of Rs.2,82,000/- furnished along with your offer in the form of FDR A/c No.1944/03/12389 dt.3.8.11 issued by Bank of Baroda, Chilalguda, Secunderabad is adjusted towards part security deposit and the balance Security Deposit amount of Rs.16,14,880/- will be recovered from your running bills at the rate of 10 % till the balance S.D amount is fully recovered. The security deposit shall be released only after the expiry of the maintenance period and after passing the final bill based on an 'Unconditional and Unequivocal No Claim Certificate' submitted by you.

6 Please note that no interest will be payable on the Security Deposit/Performance Guarantee. But the Govt. Securities detailed above will be payable with interest accrued thereon, if they carry any interest.



7. It may please be noted that until a formal agreement is executed, this acceptance letter shall constitute a binding contract between you and the Railway subject to modification as may be mutually agreed to. The agreement for this work should be executed within 7(Seven) days from the date of receipt of notice from this office that such documents are ready, failing which action will be taken in terms of Clause 12 of the regulations of tenders and Contracts without prejudice to any further right or remedies.

Encl: One.

Please acknowledge the receipt.

Yours faithfully,



(A. Achuta Rao),

**Deputy Chief Engineer/C/Genl-I/SC
for & behalf of President of India.**

Copy to:

1. **FA & CAO/C/SC** for inf. along with copies of TCP's dt. 20.8.11 & 03.9.11 and a spare copy of LOA to hand over the same in suspense section to facilitate releasing of EMD's of the unsuccessful tenderers as per list enclosed. DA. Four.
2. **DY.CE/C/BZA** for inf. & nec. action. along with copies of TCP's dt. 20.8.11 & 03.9.11 **The rates accepted for Schedule 'A' Pt-I and Pt.IV should not be quoted for future reference..D.A. One.**
3. Sr.AFAC/BZA for inf. & necessary action.
4. Labour Enforcement Officer/Central Excise colony, Sivam Road/Hyderabad-for information.
5. SSE/Computers for inf. and to upload the same onto internet.
6. DY.CE/C/Stores/SC for inf. & n/ action.
7. File No.W.CON.148/AB/ /W.C.3.



for Chief Admin. Officer/Con/SC



TIME FRAME/ MILE STONES CHART

Name of work: Vijayawada Division - Modification to Vijayawada yard - Earth work in formation, Extension of Platforms, Water hydrants on PF Nos.2&3 and 4&5 on VSKP end, Transportation of P-way materials, Laying and linking of BG track, Assembling & insertion of Points & Crossings and other misc. works in Vijayawada yard.

Tender Notice No.28/CAO/C/SC/2011 dated: 27.6.2011 (Item No.3) Tenders opened on 04-8-2011

Sl.No.	Mile stone	Name of the event (Mile Stone)	Schedule
1)	I	Earthwork in cutting / embankment for formation etc.,	D1+90
2)	II	Moorum Topping for formation and platforms	D1+120
3)	III	Extension of Existing Platforms 2&3 and 4&5	D1+180
4)	IV	Transportation of P-way materials	D1+180
5)	V	Dismantling of Existing track, P&C	D1+180
6)	VI	Laying and linking of BG Track	D1+200
7)	VII	Lifting and packing of BG Track	D1+220
8)	VIII	Assembling and insertion of Points and crossings PSC turnouts Fan shaped layouts etc.,	D1+220
9)	IX	Provision of CC aprons for extended portion of PF Nos.2&3 and 4&5	D1+230
10)	X	Pre NI Working	D1+230
11)	XI	NI Working	D1+250
12)	XII	Extension of Water hydrants for PF Nos.2&3 and 4&5	D1+260
13)	XIII	Other Misc. works	D1+270

D1 stands for the date on which Railway has given the site/drawings as relevant.



(A.Achuta Rao),
Dy. Chief Engineer/C/Genl-I/SC,
for Chief Admin. Officer/Con/SC

