

By Speed Post –Ack-due**SOUTH CENTRAL RAILWAY**

Office of the
Chief Administrative Officer (Construction) South
Central Railway Secunderabad-500 071

No.W.CON.496/AB/ 5405 /WC.3

Dated: 17/6/2011.

M/s.P.V.Rao & N.P.Bose (JV),
8-4/7, Mallikarjuna Nagar,
Shankarpally – 502 201,R.R.Dist., A.P.

Sirs,

Sub: Vijayawada Division - Vijayawada - Kazipet section - Proposed Improvements to Existing Budameru diversion channel - Earthwork in formation, Construction of Major Br.No.773 at Km.571/2-4 on permanent diversion for Double line tracks as 5 x 18.30 m Clear span PSC Girders decking in between the existing Up and Down lines and other miscellaneous works between Rayanapadu and Kondapalli stations.

Tender Notice No.30/CAO/C/SC/2010 DT.4.10.10 (Item No.1)

Tenders Opened on 11.11.2010..

- Ref:** 1. Your Offer submitted on 11.11.10.
2. Your letters dated 29.01.11, 01.3.11, 07.4.11, 04.5.11, 19.5.11 & 03.6.11

Your offer submitted on 11.11.10 for the above work at a total value of **Rs.9,64,32,296.30 ps (Rupees Nine Crore, Sixty Four lakh, Thirty Two thousand, Two hundred and Ninety Six and Paise Thirty only)** has been accepted by the competent authority as mentioned below:

SL. No	Schedules	Base value Rs	Accepted Rates	Amount Rs.
1	Schedule'A'	2,76,75,500.00	AT PAR	2,76,75,500.00
2	Schedule'B'	6,19,38,931.00	(-)10%	5,57,45,037.90
3	Schedule'C'	5,00,000.00	(-)25%	3,75,000.00
4	Schedule'D'	78,97,974.00	(+)60%	1,26,36,758.40
	TOTAL	9,80,12,405.00	-	9,64,32,296.30

(Totaling to Rupees Nine Crore, Sixty Four lakh, Thirty Two thousand, Two hundred and Ninety Six and Paise Thirty only).

2. Please note that all the works included in this contract shall be completed within the period of **12 (Twelve)** months (inclusive of the intervening monsoon period) from the date of issue of this acceptance letter as per the **TIME FRAME/ MILE STONES** chart stipulated in the tender document, which is agreed/signed by you. Further, you are expected to adhere to the progress of work as per the above mentioned **TIME FRAME/ MILE STONES** chart (copy enclosed). In case you fail, in achieving the first 2 mile – stones, the contract would be liable for termination under clause 62 of the GCC.

3. Please also note that an amount of **Rs.48,21,620/-**(i.e., 5% of contract value) is payable towards **Performance Guarantee** for the due and faithful fulfillment of the work within 15 days from the date of issue of this letter. This guarantee shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended the contractor shall get the validity of Performance Guarantee extended to cover such extended time for completion of work plus 60 days. The above said Performance Guarantee shall be furnished either in cash or Irrevocable Bank Guarantee or Government Securities including State Loan Bonds at 5 percent below the market value or Deposit receipts, pay orders, demand drafts and Guarantee

Bonds.(these forms of Performance Guarantee could be either of the State Bank of India or any of the Nationalized Banks)or Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks or a Deposit in the Post Office Savings Bank or a deposit in the National Savings Certificates or Twelve years National Defence Certificates or Ten years Defence Deposits or National Defence Bonds or Unit Trust Certificates at 5% below market value or at the face value whichever is less .

The Performance Guarantee shall be released only after physical completion of work based on the 'Completion Certificate' issued by the competent authority.

4. If you are interested to furnish the Performance Guarantee as called for in para No.3 above in cash the same shall be lodged with the Chief Cashier/SCRly/Sec'bad and money receipt issued by him on this account should be forwarded to this office, so that arrangements will be made for execution of necessary agreement.

5. **In addition to the above, an amount of Rs.48,21,620/- is also payable towards full security deposit for the due and faithful fulfillment of the work.** The EMD of Rs.6,40,100/- furnished along with your offer in the form of TDR.No.0800571 dt.10.11.10, issued by Corporation Bank, Jubilee Hills (591), Hyderabad is adjusted towards part security deposit and the balance Security Deposit amount of Rs. 41,81,520/- will be recovered from your running bills at the rate of 10 % till the balance S.D amount is fully recovered. The security deposit shall be released only after the expiry of the maintenance period and after passing the final bill based on 'No Claim Certificate'

6. Please note that no interest will be payable on the Security Deposit/Performance Guarantee. But the Govt. Securities detailed above will be payable with interest accrued thereon, if they carry any interest.

7. It may please be noted that until a formal agreement is executed, this acceptance letter shall constitute a binding contract between you and the Railway subject to modification as may be mutually agreed to. The agreement for this work should be executed within 7(Seven) days from the date of receipt of notice from this office that such documents are ready, failing which action will be taken in terms of Clause12 of the regulations of tenders and Contracts without prejudice to any further right or remedies.

Encl:One Annexure.

Please acknowledge the receipt.


Yours faithfully,



(N.S.UIKEY),
Chief Engineer/C/IV/SC
for & behalf of President of India.

- Copy to: 1. FA & CAO/C/SC for inf.along with a spare copy of LOA to hand over the same in suspense section to facilitate releasing of EMD's of the unsuccessful tenderers as per list enclosed. **Please note that the rates accepted for Item Nos. 4,12 & 24 of Schedule 'B' should not be quoted for future tenders for the purpose of comparison.** DA.Two.
2. DY.CE/C/BZA & Sr.AFAC/BZA for inf. & necessary action. **They may Please note that the rates accepted for Item Nos. 4,12 & 24 of Schedule 'B' should not be quoted for future tenders for the purpose of comparison. They may also note that, the above contractor i.e M/s.P.V.Rao & N.P.Bose (JV) are not the lowest in Schedule 'C' & 'D', therefore, while operating these schedule items, vitiating aspect should be kept in mind.**
3. Labour Enforcement Officer/Central Excise colony, Sivam Road/Hyderabad-for information.
4. Chief Cashier/SCR/Sec-bad for information. He is requested to advise the remittance particulars of the above Performance Guarantee amount of the contract.
5. File No.W.CON.148/AB/ /W.C.3.

for Chief Admin. Officer/Con/SC.



LIST OF UNSUCCESSFUL TENDERERS WITH EMD PARTICULARS

Sub: Vijayawada Division - Vijayawada - Kazipet section - Proposed Improvements to Existing Budameru diversion channel - Earthwork in formation, Construction of Major Br.No.773 at Km.571/2-4 on permanent diversion for Double line tracks as 5 x 18.30 m Clear span PSC Girders decking in between the existing Up and Down lines and other miscellaneous works between Rayanapadu and Kondapalli stations.

Tender Notice No.30/CAO/C/SC/2010 DT.4.10.10 (Item No.1)

Tenders Opened on 11.11.2010..

S. No	Name of the tenderer S/Sri/M/s.	/DD/BC No. & Date	Issued by	Value Rs.	Address of the tenderer
1/4 SC	M/s.Essvy Constns.	TDR Nos.016777 & 767 dt.3.4.10 & 05.4.10	Bank of Baroda, Bionpalli Br Hyderabad	5,50,000/- 1,00,000/-	Plot No.68, First Floor, Radhaswamy Colony, Sikh Road, Sikh Village, Sec'bad -9.
4/4 SC	Y.Murali Krishna Rao	TDR A/c No.31111611222 dt 27.3.10	State Bank of India Lalaguda (Secunderabad),	6,50,000/-	#10-2-413/004, Francis Apartments, Street No.2, West Marredpally, Sec'bad 26
1/2 BZA	M/s.BRR- BVSR (JV)	BC No. 140717 dt.10.11.10	State Bank of India, Nampalli (Hyderabad)	6,40,070/-	H.No.5-8-51/1, Fathe Sultan Lane, Nampally, Hyderabad – 500 001.

(N.S.UIKEY),
Chief Engineer/C/IV/SC,
for Chief Admin. Officer/Con/SC.

ANNEXURE**TIME FRAME/ MILE STONES CHART**

Name of work :- Vijayawada Division - Vijayawada - Kazipet section - Proposed Improvements to Existing Budameru diversion channel - Earthwork in formation, Construction of Major Br.No.773 at Km.571/2-4 on permanent diversion for Double line tracks as 5 x 18.30 m Clear span PSC Girders decking in between the existing Up and Down lines and other miscellaneous works between Rayanapadu and Kondapalli stations.

Contractor shall adhere to the following time frame:

Sl. No.	Mile stone No.	Name of the event (Mile Stone)	Schedule
1	I(a)	Submission of designs & drawings for Foundation, Substructure & superstructure that includes checking by the design cell .	D1+15
	I (b)	Proof checking of designs & drawings.	D1+28
	I©	Mobilisation of plant for driving of piles, plant for concreting etc., Procurement of cement, reinforcement steel, including submission of design mix for concrete mixes used on work, etc	D1+60
2	II	Casting of initial trial/working pile and conducting load test	D1+75
3	III	RCC M-30 for piles and pile caps including excavation for pile cap, CC 1:3:6 for leveling course etc.,	D1+150
4	IV	RCC M-30 columns above ground level	D1+180
5	V	RCC M-30 for bed blocks	D1+210
6	VI	Procurement of Elastomeric bearings, cables, metal sheathing, cones, high tensile steel etc.,	D1+90
7	VII	Casting of PSC Girders and launching on to spans including pre-stressing and grouting.	D1+270
8	VIII	Casting of Deck slab including ballast retainers, kerbs, foot path, drainage spouts, hand railing, expansion joints and wearing coat etc.,	D1+330
9	IX	Earthwork in formation with contractor's own earth, compaction etc.,	D1+210
10	X	Providing Blanketing on top of formation	D1+300
11	XI	Misc. protective works viz., Pitching, flooring, curtain wall, drop wall, bridge no. & other plaques, etc.,	D1+360

Note: For details please refer to GAD of above Bridge and inspect the site.

“D1” stands for the date on which Railway has given the site/drawings as relevant.



(N.S.UIKEY),
Chief Engineer/C/IV/SC,
for Chief Admin. Officer/Con/SC.

