

By Speed Post with Ack.Due



**Office of the
Chief Administrative Officer
(Construction)
South Central Railway
Secunderabad-500 071**

No. W.Con.496/A/MACU-JNPD/5500 /WC.3

Date: 23 -07-2012.

**M/s.Sri Venkateswara Builders,
(Engineers & Contractors),
3-1-523, 1st floor, 2nd street,
Laxmipuram, Stone Housepet,
Nellore - 524 002.**

Sir(s)

Sub: Secunderabad Division - Construction of new BG line between Mellacheruvu and Janpahad stations - Proposed Execution of Earth work in formation, Construction of Minor Bridges, Road Under bridges and other connected works from Ch:20520m to Ch:24520m in Reach-I between Mellacheruvu and proposed Mathampalli stations.

Tender Notice No.07/CAO/C/SC/2012 dated: 13.02.2012 (Item No.1)
Tenders opened on 21-03-2012.

Ref: Your offer dated 21-03-2012.

Your offer submitted on 21-03-2012 in connection with the subject work has been accepted by the competent authority at a total value of ₹10,64,12,375.49 ps (₹ Ten Crores, Sixty four Lakhs, Twelve thousand, Three hundred seventy five and paise Forty nine only) with rates quoted for different schedules as given under:

Schedule	Base value in ₹	Accepted Rate & Value		
		% Rate	Value in ₹	
Sch-A (Earth work (Formation)-USSR-2010)	80670315.00	(-) 36.09%	(Thirty six point zero nine percent below)	51556398.32
Sch-B (Earth work in new embankment with blanketing)	3653400.00	At par	-	3653400.00
Sch-C (Bridge items)	22461638.00	(+) 5.4%	(Five point four percent above)	23674566.45
Sch-D (Bridge works USSR-2010)	6692224.05	(-) 18%	(Eighteen percent below)	5487623.72
Sch-E (Steel USSR -2010)	4675387.00	At par	-	4675387.00
Sch-F (Cement USSR -2010)	<u>17365000.00</u>	At par	-	<u>17365000.00</u>
Total ₹	<u>135517964.05</u>			<u>106412375.49</u>

2. Please note that all the works included in this contract shall be completed within the period of **9 (Nine)** months inclusive of the intervening monsoon period from the date of issue of this acceptance letter as per the Mile Stone chart stipulated in the tender document, which is agreed/ signed by you. Further, you are expected to adhere to the progress of work as per the Mile Stone chart (copy enclosed). In case you fail, in achieving the first 2 mile – stones, the contract would be liable for termination under clause 62 of the GCC.

3. You shall maintain all the works covered under this contract for a period of 6 (Six) calendar months from the certified date of completion of the whole work as covered by the contract. During the maintenance period, the contractor shall bear the responsibility and be liable for maintenance as envisaged in Clause 47 of the General Conditions of Contract.

4. Please also note that an amount of ₹ 53,20,620/- (i.e., 5% of contract value) is payable towards **Performance Guarantee** for the due and faithful fulfillment of the work within 30 (thirty) days from the date of issue of this letter of acceptance. Extension of time for submission of Performance Guarantee beyond 30 (thirty) days and up to 60 (sixty) days from the date of issue of letter of acceptance will be given with a penal interest of 15% p.a. shall be charged for the delay beyond 30 (thirty) days, i.e., from 31st day after the date of issue of letter of acceptance. In case you fail to submit the requisite Performance Guarantee even after 60 (sixty) days from the date of issue of letter of acceptance, the contract shall be terminated duly forfeiting EMD and other dues, if any payable against the contract. You shall be debarred from participating in re-tender for this work. This guarantee shall be initially valid up to the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets extended you shall get the validity of Performance Guarantee extended to cover such extended time for completion of work plus 60 days.

The above said Performance Guarantee shall be furnished either in Cash or Irrevocable Bank Guarantee or Government Securities including State Loan Bonds at 5 percent below the market value or Deposit receipts, Pay orders, Demand drafts and Guarantee Bonds these forms of Performance Guarantee could be either of the State Bank of India or any of the Nationalized Banks or Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks or a Deposit in the Post Office Savings Bank or a deposit in the National Savings Certificates or Twelve years National Defence Certificates or Ten years Defence Deposits or National Defence Bonds or Unit Trust Certificates at 5 per cent below market value or at the face value whichever is less or FDR in favour of FA&CAO/C/ S.C.Railway/ Secunderabad, (free from any encumbrance) will be accepted. The Performance Guarantee shall be released only after physical completion of the work based on the 'Completion Certificate' issued by the competent authority stating that the contractor has completed the work in all respects satisfactorily.

5. If you are interested to furnish the Performance Guarantee as called for in para No.4 above in cash the same shall be lodged with the Chief Cashier/S.C.Rly/ Sec'bad and money receipt issued by him on this account should be forwarded to this office, so that arrangements will be made for execution of necessary agreement.

6. In addition to the above, **an amount of ₹53,20,620/- is also payable towards full Security Deposit for the due and faithful fulfillment of the work. The EMD amount furnished along with your offer in the form of TD No.364092134002 dt.17-03-2012 for ₹8,27,600/- issued by ING Vysya Bank Ltd., Nellore Branch, Nellore is adjusted towards part security deposit and the balance Security Deposit amount of ₹44,93,020/- will be recovered from your running bills at the rate of 10% till the balance S.D amount is fully recovered.** The security deposit shall be released only after the expiry of the maintenance period and after passing the final bill based on an **'Unconditional and Unequivocal No Claim Certificate'** submitted by you.

7. Please note that no interest will be payable on the Security Deposit/Performance Guarantee. But the Govt. Securities detailed above will be payable with interest accrued thereon, if they carry any interest.

8 It may please be noted that the limit of variations under Schedule 'A' USSR item Nos.013111- Earth work in cutting in all conditions and classifications, 013112 - Earth work in cutting in RNRB & 013113 - Earth work in cutting in RRB may be limited to the barest minimum and in any case not more than beyond 25% over agreemental quantities. In case, it is required to carry out the work beyond 25% over the agreemental quantities, specific approval of the competent authority has to be obtained before taking up the work. Also it may please be noted that the accepted rates for these three items shall not be taken as future referral rates unless the total value of these items is minor when compared to the total value of the work.

9(i) It may please be noted that the limit of variations under Schedule 'D' USSR item No.192013 - Earth work in excavation in RRB may be limited to the barest minimum and in any case not more than beyond 25% over the agreemental quantity. In case, it is required to carry out the work beyond 25% over agreemental quantity, specific approval of the competent authority has to be obtained before taking up the work. Also it may please be noted that the accepted rate of this item shall not be taken as future referral rate unless the total value of the item is minor when compared to the total value of the work.

9(ii) It may please be noted that the limit of variations under Schedule 'D' USSR item No.014052 - Turfing with planted doob grass may be limited to the agreement quantity. Also it may please be noted that the accepted rate of this item shall not be taken as future referral rate unless otherwise the total value of this item is minor when compared to the total value of the work.

10. In case of variation over and above agreement quantities under Schedules 'B' & 'C' are required to be operated , vitiation is to be calculated and action taken accordingly after T.C Minutes are accepted by the Competent Authority.

11. It may please be noted that until a formal agreement is executed, this acceptance letter shall constitute a binding contract between you and the Railway subject to modification as may be mutually agreed to. The agreement for this work should be executed within 7(Seven) days from the date of receipt of notice from this office that such documents are ready, failing which action will be taken in terms of Clause 12 of the regulations of tenders and Contracts without prejudice to any further right or remedies.

Please acknowledge the receipt.

Encl: One

Yours faithfully,
-Sd-

(K.V. Sivaprasad)
Chief Engineer/Con-III/SC
For and on behalf of President of India.

Copy to:

1. FA & CAO/C/SC for information together with a copy of TCP Dt.06/15/18-06-2012/12/07-2012. The EMD of the unsuccessful tenderers may be returned to this office duly discharged for returning the same to the unsuccessful tenderers. (Encl: One).
2. Dy.CE/C/GNT for information and necessary action together with a copy of TCP Dt.06/15/18-06-2012/12/07-2012. (Encl: One).
3. Labour Enforcement Officer, Central Excise Colony, Shivam Road, Hyderabad for information.
4. Chief Cashier/SCR/Secunderabad for information.

-Sd-
for Chief Admin. Officer/Con/SC

MILE STONES CHART

Name of Work: Secunderabad Division - Construction of new BG line between Mellacheruvu and Janpahad stations - Proposed Execution of Earth work in formation, Construction of Minor Bridges, Road Under bridges and other connected works from Ch:20520m to Ch:24520m in Reach-I between Mellacheruvu and proposed Mathampalli stations.
Tender Notice No.07/CAO/C/SC/2012 dated: 13.02.2012 (Item No.1)
Tenders opened on 21-03-2012.

Sl. No	Description of Work	Schedule
1	Preliminary works and mobilization of men and machinery etc.,	D+15
2	Construction of ROBs – 2 Nos of 1x9.15m PSC	
	a) Foundation, sub-structure & bed blocks	D 15 to 105
	b) Casting, Pre-stressing, grouting & launching of PSC slabs	D 30 to 120
	c) Completing misce. works i.e., hand railing and protective works	D 120 to 150
3	Completion of earth work and minor bridges from Ch:20520m to Ch:22000.0m.	D 15 to 105
4	Completion of earth work and minor bridges from Ch:22000.0m to Ch:23000.0m	D105 to 180
5	Completion of earth work and minor bridges from Ch: 23000.0m to Ch:24520.0m	D180 to 270
6	Completing miscellaneous works and handing over to Railways in fully completed shape and clearing site.	D105 to 270

D- stands for the date on which railway has given the site/drawings as relevant.

-Sd-

(K.V. Sivaprasad)
Chief Engineer/Con-III/SC
for Chief Admin. Officer/Con/SC.