

SOUTH CENTRAL RAILWAY



Office of the
Chief Administrative Officer
(Construction)
South Central Railway
Secunderabad-500 071

No.W.CON.496/A/KZJ-BPQ/5571/WC.3

Dt:02/8/2013.

M/s.R.S.V.Constructions PVT.LTD
6-3-841/74,
B2-F1,
Ameerpet,
Hyderabad-16.

Sir,

Sub: Secunderabad Division - KAZIPET - BALHARSHAH section - Proposed patch tripling between Peddampet – Mancherial stations. – Construction of Sub structure (including bed blocks) for Important Bridge No.142 across Godavari river proposed as 44 x 24.40m (Clear span) PSC Box girder (26.528m Overall span) on well foundations at km.264/19 to 265/17 between Peddampet and Mancherial stations.

Tender Notice No: 04/CAO/C/SC/ 2013 Dt. 25 - 2 - 2013
(Item No.1) (Corrigendum No.1, dt:02.04.2013)

- Tender Opened on: 15/4/2013.

Ref: 1. Your offer submitted on 15/4/2013.
2. Your Negotiated offer submitted on dt. 17/6/2013.

Your Negotiated offer submitted on 17/6/2013, for the above tender at a total value of **Rs. 43,14,71,993.41 (Rupees Forty three crore fourteen lakh seventy one thousand nine hundred and ninety three and paise forty one only)** has been accepted by the Competent Authority as mentioned below:

SL.No	Schedules	Base value Rs	Accepted Rates	Amount Rs.
1	Sch-A USSR * (Sin.Well & EW)	124689961.02	(+) 17.5%	146510704.20
2	Sch-B N S (Bed blocks & l.gauges)	57625.00	(+)18%	67997.50
3	Sch-C USSR (Steel)	191952676.80	(+)9%	209228417.71
4	Sch-D USSR (Cement)	68958600.00	(+)9%	75164874.00
5	Sch-E LS USSR	500000.00	Atpar	500000.00
	TOTAL	386158862.82		43,14,71,993.41

- **NOTE: Accepted Rate of Schedule - A should not be taken as a reference rate as this rate is applicable to location specific.**

Contd..

-2-

2. Please note that all the works included in this contract shall be completed within the period of **18 (Eighteen)** months (inclusive of the intervening monsoon period) from the date of issue of this acceptance letter. The contractor shall maintain all other works covered under this contract for a period of 6 (six) calendar months from the certified date of completion of the whole work as covered by the contract. During the maintenance period, the contractor shall bear the responsibility and be liable for maintenance as envisaged in Clause no. 47 of the General Conditions of the Contract.

3. Please also note that an amount of **Rs. 2,15,73,600/- (i.e. 5 % of contract value)** is payable towards **Performance Guarantee** for the due and faithful fulfillment of the work. The said Performance Guarantee (PG) shall be furnished within 30 (thirty) days from the date of issue of this Letter of Acceptance (LOA). The authority who has signed the contract agreement (LOA) may grant extension of time for submission of P.G beyond 30 (thirty) days and upto 60 (sixty) days from the date of issue of LOA if so required. However, a penal interest of 15% p.a. shall be charged for the delay beyond 30 (thirty) days, i.e., from 31st day after the date of issue of LOA. In case, you fail to submit the requisite P.G even after 60 (sixty) days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any payable against the contract and you shall be debarred from participating in re-tendering for the work.

The above said Performance Guarantee shall be furnished either in cash **or** Irrevocable Bank Guarantee **or** Government Securities including State Loan Bonds at 5 percent below the market value **or** Deposit receipts, pay orders, demand drafts and Guarantee Bonds.(these forms of Performance Guarantee could be either of the State Bank of India or any of the Nationalized Banks)**or** Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks **or** a Deposit in the Post Office Savings Bank **or** a deposit in the National Savings Certificates **or** Twelve years National Defence Certificates. **or** Ten years Defence Deposits **or** National Defence Bonds **or** Unit Trust Certificates at 5% below market value or at the face value whichever is less **or** Fixed Deposit Receipt drawn in favour FA & CAO/C/SCRly/Sec'bad.

The Performance Guarantee shall be released only after physical completion of work based on the **'Completion Certificate'** issued by the competent authority stating that the work has been completed by you in all respects satisfactorily.

4. If you are interested to furnish the Performance Guarantee as called for in para No.3 above in cash the same shall be deposited with the Chief cashier/SCRly/ Secunderabad and money receipt issued by him on this account should be submitted to this office.

5. In addition to the above, an amount of **Rs. 2,15,73,600/-** is payable towards full security deposit for the due and faithful fulfillment of this work. The **EMD of Rs.20,80,800/-** furnished vide **FDR No.0276708 dt:13/4/2013** valid upto 13/4/2014 issued by **Indian Bank, Narayanguda, Hyderabad** is adjusted towards part security deposit and the balance Security Deposit amount of **Rs. 1,94,92,800/-** will be recovered from your running bills at the rate of 10% till the balance S.D amount is fully recovered.

6 Please note that no interest will be payable on the Security Deposit/Performance Guarantee. But the Govt. Securities detailed above will be payable with interest accrued thereon, if they carry any interest.

Contd..

-3-

7. It may please be noted that until a formal agreement is executed, this acceptance letter shall constitute a binding contract between you and the Railway subject to modification as may be mutually agreed to. The agreement for this work should be executed within 7(Seven) days from the date of receipt of notice from this office that such documents are ready, failing which action will be taken in terms of Clause 12 of the regulations of tenders and Contracts without prejudice to any further right or remedies.

8. You should contact **DY.CE/C/KZJ** for taking up the work at site. Further, you are expected to adhere to the progress of work as per the TIME FRAME/ MILE STONES chart enclosed as Annexure to this acceptance letter. In case you fail, in achieving the first 2 mile – stones, the contract would be liable for termination under clause 62 of the GCC.

9. **Please acknowledge the receipt.**

Yours faithfully,

Sd/-

(Vijay Sharma)

Chief Engineer/Con-VI/Secunderbad
for & on behalf of President of India.

Copy to:

1. **FA & CAO/C/SC** : for information together with a copies of TCPs dt. 11/06/2013 & 17/6/2013. Encl: Two.
2. **DY.CE/C/KZJ**: for inf. & nec. action, along with a copies of TCPs dt. 11/06/2013 & 17/6/2013. Further, it is to be noted that the **Accepted Rate of Schedule - A should not be taken as a reference rate as this rate is applicable to location specific.** Encl: Two.
3. Asst. Labour Commissioner (Central), ATI Campus, Vidyanagar, Hyd, 500 007 -for information.
4. Chief Cashier/SCR/Sec-bad for information. He is requested to advise the remittance particulars of the above Performance Guarantee amount of the contract.

For Chief Admin.Officer/Con/SC

ANNEXURE**PROGRAMME OF MILESTONE**

S. No.	Mile stone No.	Name of event (mile stone)	Schedule (in days)
1	I	Mobilization of Men and plant for concreting etc., including submission of design mix for required concrete mixes.	D1+30
2	II	Procurement of cement, reinforcement steel and fabricating steel, etc., fabrication of cutting edge , well curbs at least 5wells simultaneously .	D1+90
3	III	Sinking of wells, concreting in steining, bottom plugging,filling up the well portion, top plugging etc.	D1+330
4	IV	Casting of well caps, etc	D1+360
5	V	Sub Structure up to bottom of bed block, etc.	D1+450
6	VI	Casting of bed blocks, etc.	D1+510
7	VII	Misc. finishing works .	D1+540
9	IX	Dry pitching of approach cutting, any other ancillary works and all finishing works etc.,	D+540

NOTE:

- a) 'D1' stands for the date on which Railway has given the site/drawings as relevant.
- b) The above schedule should be for completion of each item in totality. Hence the Contractor should plan for execution simultaneously for the items given above so as to give proportionate progress to complete the entire work within the schedule.
- c) The Contractor should plan to complete entire concrete work in sub structure of each pier including bed block along with centering and shuttering within a period of 15 days. A minimum no. of 5 piers should be tackled simultaneously.
- d) Work shall be started from both ends simultaneously and abutments and piers shall be handed over in sequence as soon as completed to facilitate end launching of super structure from both ends. In absence of this, 5% payment for piers beyond discontinuity will be with held.

Sd/-

(Vijay Sharma)**Chief Engineer/Con-VI/Secunderbad**