
 

 

//BY REGD POST WITH ACK-DUE// 

South Central Railway   
                     Divisional Office, 

                                   Works Branch, 

No.G/W/496/TC/North/9633                               Guntakal, Dt. 27-11-2014                                  

                                                                       

To, 

 

T.Sridhar 

3-2-285/1, 

Venkateswra Colony, 

Tandur- 501 141 

RR District  

 

Sirs, 

Sub:- 9633/North/2014- Guntakal Division –  Guntakal - Wadi Section - Proposed safety 

related repairs and maintenance of track between Saidapur - Wadi Stations (UP/DN 

lines) including yard lines in SSE/P.Way/Yadgiri section of ADEN/Raichur Sub-

division. 

 

Ref:- Tender Notice No.16/ENGG/GTL/2014 dt 26.08.2014 Item No (06) opened on 

07.10.2014 

      ****  

Your tender for the above subject work is accepted at the rates quoted by you during negotiations in 

respect of the following schedules:- 

 
Schedule: ‘A’:-(+)221.5%(Plus two hundred and twenty one point five percent only)on SSR-PWay-2004 

items 

Schedule: ‘B’:- (+)111.5%(Plus one hundred and eleven point five percent only) for items No. 01 to 25 

            (+)54%(Plus fifty four percent only) for items No.26, 30, 31, 32, 34 & 35 

            (+)45%(Plus fifty four percent only) for items No.27 & 28 

            (+)10%(Plus ten percent only) for item No.29 

            (+)15%(Plus fifteen percent only) for items No.33 

 on NSSR P.Way 35 items 

 

NOTE:  The rate quoted for items No.26 and 29 to 35 of Schedule-B should not be used as 

precedence for future tenders. 

 

The total value of the work is Rs.1,06,45,092.72ps or says Rs.1,06,45,093/-(Rupees one crore six 

lakhs forty five thousands and ninety three only). The Security Deposit payable is Rs.5,32,255/- 

(Rupees five lakhs thirty two thousands two hundred and fifty five only). The earnest money deposit 

paid by you vide FDR A/c 62370850771 dt 25.9.2014 for Rs.2,00,000/- issued by State Bank of 

Hyderabad, SC for Rs.2,00,000/- (Rupees two lakhs only) is retained with the Railways towards 

initial security deposit. The balance security deposit of Rs.3,32,255/-(Rupees three lakhs thirty two 

thousands two hundred and fifty five only) will be recovered @ 10% from running on account bills 

of this contract till the entire amount of Security Deposit is fully recovered as per clause -9 of 

Special Conditions of Contract.  

 

 

          Sd/- 

Divisional Railway Manager/Works, 

                                                 S.C. Railway, Guntakal. 

                                                                                               for and on behalf of President of India. 
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Page – 02 

 

You are advised to furnish Performance Guarantee as per Clause-8 of Special Conditions of 

Contract in the form of an irrevocable Bank Guarantee executed on Bond paper purchased in the 

name of either the bank or Railway /FDR for Rs.5,32,255/- (Rupees five lakhs thirty two thousands 

two hundred and fifty five only) i.e. 5% of contract value valid up to the currency of contract 

period of this work plus sixty days within 30 days from the date of issue of acceptance letter and 

attend this office for executing the contract documents. Extension of time for submission of 

Performance Guarantee beyond 30 days and up to 60 days from the date of issue of Letter of 

Acceptance may be given by the authority who is competent to sign the contract agreement.  

However, a penal interest of 15% per annum shall be charged for the delay beyond 30 (thirty) days 

ie.,31
st
 day after the date of issue of acceptance of letter.  In case you fails to submit the requisite 

Performance Guarantee even after 60 days from the date of issue of letter of acceptance, the contract 

shall be terminated duly forfeiting the Earnest Money Deposit and other dues, if any payable against 

this contract and you will be debarred from participating in re-tender of this work without prejudice 

and action will be taken in terms of Clause 62 of General Conditions of Contract. 

 

Please also note as per Clause-25 of General condition of tender, you are required to furnish 

additional security money of Rs. 50,000/- in the form of Bank Guarantee. Please therefore, arrange 

to furnish the same before executing the agreement in this connection. 

 

You are also advised that acceptance of this tender will constitute a binding of contract between your 

self and the Railway administration until a formal agreement is prepared and executed.  Please 

commence the work within 15 (fifteen) days from the date of issue of Letter of Acceptance, failing 

which action will be taken as per General Conditions of Contract.  The work should be completed 

within a period of 12 months (twelve months only) from the date of acceptance letter. 

 

Please acknowledge receipt of this letter.              

                                                     Yours faithfully, 

                                                                                                                                     

           Sd/- 

   Divisional Railway Manager/Works, 

                                              S.C. Railway,  Guntakal, 

                                                                                              for and on behalf of President of India. 

 

C/- Sr DFM/GTL for inf., along with copy of TCPs dt.30.10.2014 & 05.11.2014  

C/- GM/W/SC for kind information 

C/-ADEN/RC and SSE/P.Way/YG for information along with a copy of schedule/conditions  

C/- The Labour Enforcement Officer/Central/Gulbarga for information please  

C/- OS/WA-I along with accepted original tender booklet and TCPs copy  

C/- SSE/Track/Drg   

 

TC: DEN/North, DFM/GTL, DSTE/SW/GTL, A/A – Sr.DEN/Co-ord/GTL  



 

 

South Central Railway                  Engg. Department.                 Guntakal Division  

 
Name of work: Guntakal Division – Guntakal - Wadi Section - Proposed safety related repairs and 

maintenance of track between Saidapur - Wadi Stations (UP/DN lines) including yard lines in 

SSE/P.Way/Yadgiri section of  ADEN/Raichur Sub-division. 

 

Name of the Tenderer/Contractor: 
NOTE: Tenderer/Contractor should quote percentage rate on the total value of the SSR items whose 

individual estimated rates and amounts have been indicated either “AT PAR /BELOW/ABOVE.  

Item wise rates should not be quoted. 

 

SCHEDULE - A 
The list of items of works that are covered by the Standard Schedule of Rate (Pway) June  
2004 of South Central Railway upto latest correction slip. 

Sl 

No 
SSR No Description of work Qty Unit Rate Amount 

1. 18060800 
Greasing of rail gauge face in curves/straight 

track with grease, graphite Gr.D  IS-104 

supplied by Railway with all contractor’s 

labour, tools, plants etc. complete and as 

directed by Engineer in charge at site. 

125000 LM 0.10 12500.00 

 

2. 18030100 

Inserting 90lb and higher rails including 

removing existing rails and clearing removed 

rails from all infringements to moving 

dimensions including a lead of 200m greasing 
of fish plates, ERC's inserts, liners etc., to be 

done as required duly ensuring gauge face to 

keep inside, all joints to be kept to square both 

in straight, radial in curved track as per 

IRPWM and correction slips and as directed 

by Engineer - in - charge at site. 

Note:- 

1) Payment will be made only after 

stacking released materials. 

2) Grease will be supplied by Rlys. 

3) Work to be carried out under traffic 

block. 

4) In case of TRR, this rate can be 

operated twice, if both rails are 

changed. 

    

a. 18030101 For single rails i.e. up to & including 13m. 

length. 

1500 LM 3.70 5550.00 

 



 

 

3. 18010101 
Loading of rails/switches/'x'ings/SEJ 

rails/Glued joint rails etc. of any section and 
length, with/without Pway fittings and 

fastenings, in Departmental material 

train/trailor/lorry during the period of traffic 

block including lead upto 50m including 

crossing of track where ever necessary with 

all contractors labour, tools plants including 

all lead and lift complete and as directed by 

Engineer - in - charge at site. 

 

Note:- 

1. The measurement of the work will be based 

on the nominal weight of the rails, Pway 

fittings, fastenings. 

2. If work is done in depot/station/ 

siding/during non-traffic block reduce rate by 

10%. 

37.5 MT 25.40 952.50 

 

4. 18010201 
Unloading of railsFR/3RP/10RP/swithes/ 

'x'ings/SEJ rails/glued joint rails from 

BFRs/lorry/trailor onto cess along the track in 

block working including lead upto 50m 

including stacking the rails/swithes/ 'x'ings in 

correct position on levelled ground after 

unloading including all lead and lift and 
crossing of track where necessary as directed 

by Engineer - in - charge at site. 

 

Note:- If work is done in depot/station/ 

siding/during non-traffic block reduce rate by 

10%. 

37.5 MT 24.00 900.00 

 

5. 18010205 

Unloading of ballast from Railway 

wagons/hoppers within the nominated block 

as allotted with all contractor's labour tools 

etc., complete including dressing of ballast to 

profile where unloaded in excess and 

infringing the moving dimensions of rolling 

stock with contractor labour, tools, tackles 

and all lead and lift complete including 

crossing of track whenever necessary and as 

directed by EIC at site. 

 

Note:- 

1. Contractor to ensure safety of his men 
while working. 

2. Work to be carried out under traffic 

block. 

3. Extra 20% if unloaded from other 

than hoppers. 

20000 Cum 2.90 58000.00 

 



 

 

6. 18060700 Lubrication of fish plated joints duly 

removing the bolts and fish plates, cleaning 
with wire brushes with kerosene oil and 

applying grease, graphite Gr.D as per IS 104 

in required quantity (approximately 100 

grams per fish plate joint)at fishing planes, 

bolts etc. as per procedure laid down in 

IRPWM including flag man for protection of 

track to the satisfaction and as directed by 

Engineer in charge, with all contractor’s 

labour ,tools & plants, materials, consumables 

and as directed by Engineer in charge at site. 

 

Note:- 
 Work to be carried out under traffic condition 

with caution order. 

2500 Each 17.00 42500.00 

 

7. 18031400 Cutting of rails of 90lbs and above, through 

cut with hack saw blades by using power 

driven rail cutting machine true to square as 

directed by Engineer in charge at site. 

 

NOTE:- 

Contractor has to use his own equipment, 

machine, material and labour etc. and the rate 

is inclusive of this and is for the complete job. 

    

a. 18031401 90R/52kg 70UTS in running track 100 Each Cut 32.70 3270.00 

 

b. 18031402 90R/52kg 70UTS in outside track 100 Each Cut 29.40 2940.00 

 

c. 18031403 52/60kg 90UTS in running track 100 Each Cut 41.50 4150.00 

 

d. 18031404 52/60kg 90UTS outside track 100 Each Cut 37.30 3730.00 

 

8. 18031300 Drilling holes 26 to 32mm dia in rails of 90lbs 

& above section 72/90UTS as per the correct 

template with machine including champhering 

and as directed by Engineer - in - charge at 

site. 

Note:- 

1. Contractor has to use his own equipment, 

materials and labour etc., and the rate is 

inclusive for this and is for the complete job. 
2. For less than 26mm dia in running track or 

outside track the rates to be reduced by 10% 

on 18031301 for running track and by 10% on 

18031302 for out side track. 

    

a 18031301 in running track 200 Each 

hole 

20.90 4180.00 

 

b 18031302 out side track 200 Each 

hole 

18.80 3760.00 

 



 

 

9. 18060200 Welding of 52/60 kg rails during traffic block, 

duly removing the rail to rail fastenings, 
sleeper to rail  fastenings, adjusting the gap up 

to 25 mm between rail ends, cleaning rail ends 

with K. oil, respacing the joint sleepers for 

fixing the dry mould, lifting the rail ends, 

aligning, fixing moulds/ mould boxes heating 

the rail ends with petrol, to the required 

temperature welding, removing the excess 

weld metal with weld trimmer and finally 

grinding the welded joint to the required 

profile with profile grinder as elucidated in 

the welding manual of 1998 with all 

contractors labour except a qualified welder 

of railways, tools such as welding tank along 

with vaporizer crucible, dry mould, mould 

shoes, clamps will be supplied free of cost by 

Railways at SSE’s stores, consumables like 

K.oil, petrol welding portion, asbestos powder 

etc. required will be supplied free of cost by 

Railways as per the direction of the engineer-

in-charge at site including fixing the rails to 
sleepers immediately after welding to allow 

trains. 

 

NOTE:- 

1. Weld trimmer and profile grinder will be 

supplied at SSE stores/Depot. Required 

consumables will also be supplied by 
Railways at free of cost. 

2. Contractor to arrange trained staff for using 

the machines. 

3. All materials required for welding work 

will be supplied by Railways at free of cost. 

4. Sleepers spacing to be corrected after 

welding. 

5. Disturbed parameters of the track to be 

made good after welding. 

6. Disturbed ballast section to be made good. 

7. After welding, the weld joint to be painted 

supplied by Railways to the extent of 100mm 

on both the sides of the weld including bottom 

surface of the flange of the rail. 

1000 Each 

Weld 

244.50 244500.00 

 

10. 18021000 Overhauling of level crossing with black top 

road/other than black top which will also 

include digging out upto 250mm below 

sleeper, screening ballast, making good 

ballast, with railway ballast from stacks/heaps 

within a lead upto 120m replacing worn out 

sleepers, worn out fittings and fastenings, 

check rails, filling back, ramming and 

levelling the road surface including fixing  

concrete slabs which  were disturbed but 
excluding coal tarring of the raod/slab joints, 

including scrapping of rails and tarring with 

two coats with contractor's coal tar etc., and as 

directed by Engineer in charge at a site. 

    

a 18021001 Other than black top road LC gates including 50 TRM 220.30 11015.00 



 

 

concrete blocks road.  

b 18021002 Black top Road L.C. Gates  50 TRM 313.70 15685.00 

 

11. 18020800 Shallow screening of track ballast in crib and 

shoulder portion upto a depth as specified in 

IRPWM, with any type of sleeper and 

depositing of muck arising out of screening on 

cutting top or cess for widening/making up 

and within a lead of 50m including all lead 

and lift and putting back screened ballast in 

track including one round of through packing 

and as directed by Engineer in charge at site. 
Extra over above item for points and crossings 

(Fan shaped)-50% 

Note:-  

Total length of points & crossings to be 

considered for 

1 in 8 1/2 - 37 mts. 

1 in 12    -  52 mts. 
1 in 16   -  66 mts. 

8000 TRM 22.80 182400.00 

 

12. 18060300 Fixing of fish plates/removing fish plates with 

plain / joggled fish plates at any location to 

rails/welds by drilling holes manually or by 

machine, or clamping the locations with 

brackets using bolts and nuts at site on 

running track including greasing of bolts and 

nuts with all contractor labour, tools etc., 

complete as directed by Engineer-in-charge. 

Note:- 

1. Drilling of holes will be paid separately. 

2. Fish plates/bolts/clamps etc. will be 

supplied at depot of SE/SSE. 

7500 Each 

Joint 

8.90 66750.00 

 

13. 18010103 Loading of PSC sleepers in BFRs/lorry 

with/without fittings and fastenings i.e., 

ERCs, GR pads, liners  etc., during traffic 

block including lead upto 50m including 

crossing of track where ever necessary with 

all contractors labour, tools plants including 

all lead and lift complete and as directed by 

Engineer - in - charge at site. 

285.5 Each 

sleeper 

11.40 3254.70 

 

  

Note:- 

Rate to be reduced by 10% if the work is done 

in depot or station (non-traffic block).    

 

14. 18010203 Unloading of PSC sleepers etc. including 

points & crossing and spl.sleepers from 

BFR/lorry onto the cess along the track in 

block period  including stacking unloaded 
sleepers without infringing the track and as 

directed by Engineer - in - charge at site 

including crossing of track where necessary. 

 

Note:- 

If work is done in non-block area reduce rate 

by 10% 

287 Each LM 

of sleeper 

1.90 545.30 

 

15. 18010104 Loading of small fittings (Pway) for rails and 20 MT 31.20 624.00 



 

 

sleepers into wagons/lorry from depot/station 

within a lead of 50m and as directed by 
Engineer - in - charge at site. 

 

16. 18010204 Unloading of small fittings (Pway) from 

wagons/lorry at depot/stations and stacking in 

Pway store up to an average lead of 200m and 

as directed by Engineer - in - charge at site 
including crossing of track where necessary. 

20 MT 31.20 624.00 

 

17. 18040900 'Providing lighting arrangements for about 

1000 m length for block work during night 

time involving arranging 10K.V.A generator 2 

nos. ( i.e one for working in the block and one 
for standby in working condition), 8 halogen 

lights of 500 W. each, 40 fluorescent tube 

lights fixed to the bullies at required locations 

including cost of consumables such as petrol 

and engine oil etc., with all contractor labour, 

tools, plants, machinery, electrical wire, 

switches, tube lights and consumables and any 
connected materials as directed by Engineer-

in-charge. 

250 Per 
 hour 

549.50 137375.00 

 

18. 18021100 Lifting of track more than 25mm but not 

exceeding 75mm on any type of sleeper 

including one round of through packing work 

to be carried out as per IRPWM with 

corrections and as per Engineer-in-charge. 

Note:- 

1)      Payment for further packing will be 
made under 18020401/02, 18020501/02, 

18020601/02. 

2)      For lifting of points & crossings extra 

over the item 50% to be paid. 

18000 Each 

Sleeper 

10.50 189000.00 

 

19. 18061200 Distressing of LWR panel with/ without use 

of rail tensor under traffic as per the detailed 

procedure elucidated in LWR manual 

including loosening/ removing ERCs 

(excluding seized ERCs) and MS liners 

excluding seized ERCs on alternate sleepers 

before traffic block cleaning MCI inserts, eye 

hole and central leg of ERCs and apply one 

coat of grease graphite, cleaning the MS liner 

and liner contact area with applying one coat 

of Raliway’s anti-corrosive paint removing 

the rail closures from track, adjusting the SEJs 

to its mean position and fastening down to 

PSC sleeper removing all the balance sleepers 

to rail fastenings on both the rails lifting the 

rails and placing on rollers striking the rails 

with contractors wooden mallets, removing 

the rollers and refixing the rails with sleepers 
within the specified temperature and inserting 

closure rails within the specified range of 

temperature so as to allow traffic at normal 

speed with all contractor's labour ,tools, 

consumables all lead and lift etc., complete 

and as directed by the Engineer in charge at 

20000 TRM 4.60 92000.00 

 



 

 

site. 

  Note:- 

1) Payment for cutting of rails & drilling of 

holes wherever required will be paid, 

separately as per the relevant items. For the 

sleepers butted with weld collars are to be 

adjusted as directed by the Engineer - in - 
Charge at site. 

2) Rollers/side rollers will be supplied by 

Rlys. 

    

20. 18061100 Supplying and filling 50 kg size empty 

cement polythene bags with Rly. 

Ballast/moorum/earth etc. placing the filled 

bags on the high banks/bridge 

approaches/nominated place etc. dumping and 

spreading at the nominated locations to profile 
under block period with all contractor's 

labour,tools,plants empty polythene 

50kgs.cement 

bags,loading,unloading,filling,spreading 

including all lead/lift etc. complete and as 

directed by the Engineer in charge at site 

including crossing of track where necessary. 

2000    Bag     6.20         12400.00 

 

21. 18020400 Through packing of screened track as 

described in Indian Railways Permanent Way 

Manual of any type of sleeper for relaxation 

of speed -first packing including picking up 

slacks in between kutcha packing and first 

packing as per requirement. 

    

a 18020402 PSC sleeper 20000 Each 

sleeper 

7.40 148000.00 

 

22. 18020700 First to fourth  through packing of points and 

crossings including approach sleepers in 

running track with screened ballast to be 

carried out as per IRPWM and as directed by 

Engineer in charge at a site. 

Note: 

1) Rate is same for all four packings. 

2)The rate is also same for maintenance 

packing 

3) This rate for one packing only. It may be 

operated depending on the number of 
packings. 

    

a 18020701 1 in 8 1/2 including approach sleepers 67 nos. 

(i)  First  packing  

40 Each set 879.10 35164.00 

 

b 18020702 1 in 12 including approach sleepers 96 nos. 

(i)  First  packing 

75 Each set 1,259.60 94470.00 

 

c 18020703 1 in 16 including approach sleepers 114 nos. 

(i)  First  packing 

2 Each set 1,495.80 2991.60 

 

 

 

 



 

 

Total number of items Twenty two (22) only Total : 

 

13,79,231.10 

 

 
 

Note:  

1. The tenderers/Contractors are required to quote uniform percentage, above/at par/below both 

in words and figures. In case of discrepancy between the percentage quoted in figures and 

words, the percentage quoted in words will be taken for evaluation and process for further. 

2. The quantities given in the schedule are only approximate and are intended for the 

information and guidance of the contractor. Payment will be made for the actual quantity of 

work done based on the record measurement. 

3. Payment will be made for the actual quantity executed. 

4. The description of the work given in the schedule is not exhaustive but it gives only rough 
idea of works including. 

5. TRM: Means full track including shoulder and crib ballast, length to be measured physically 

using steel tape unless other wise specified. 

6. LM:  Means only one side rail of track to be measured physically using steel tape. 

7. All the works is to be carried out as per IRPWM and to up to date advance correction slips. 

8. All items of work are to be carried out as directed by Engineer-in-charge at site. 

9. For all items of schedule the rates quoted is inclusive of any crossing of track, if necessary. 

10. Railway administration will not be responsible for the safety of labour engaged by the 

contractor for this work and the contractor should indemnify the Railway for any 

compensation to be paid for the loss of human life or injury sustained by his labour. 

11. The contractor has to carryout the above work at locations identified by the Engineer in 
charge at site. 

12. The tenderer/contractor is responsible to lay and maintain the service approach roads at his 

own cost for paying of his road vehicles. 

13. The tenderer/contractor shall make his own arrangements for vehicles/trucks crew and 

consumables, tools and plants and labour required for the work. 

14. Levy of conservancy cess charges will be recovered from the contractor’s bill for the labour 

engaged as per Dy. Director Finance (Exp) vide Rly Board letter No. F(X) I/95/1/1 dt. 31.5.06 

communicated by Principal Chief Engineer vide lr No. W.148/P/Vol.V dt. 21.7.2006.  

15. If any mistakes in description or rate of any item of description and rate and condition given 

in P.Way SSR – June 2004 and Unified Standard Schedule of Rates 2010 of South Central 

Railway. Shall be final and binding for the corresponding SSR & USSR item No.s. Contractor 

can get a copy of P.Way SSR – June 2004 and USSR-2010 from HQ office. 

16. The vehicles and equipments of contractor’s can be drafted by railway administrative in case 

of accidents/natural calamities involving human lives. 

17. The numbers of hours the equipment is put to use, the contractors should be compensated as 

per the prevailing rate at that time inclusive of fuel charges at least on actual basis 

 

18. The work should be completed within __12__ months from the date of issue of the 

acceptance letter. 

 
 

PERCENTAGE RATE QUOTED BY THE TENDERER ON THE ESTIMATED VALUE 

ATPAR/BELOW/ABOVE……………………………………………… 

 

 

Place: 

Signature of thetenderer(s) 

Date: 



 

 

 

 

South Central Railway             Engg.Department                          Guntakal Division  
 

Name of work: Guntakal Division – Guntakal - Wadi Section - Proposed safety related repairs and 

maintenance of track between Saidapur - Wadi Stations (UP/DN lines) including yard lines in 

SSE/P.Way/Yadgiri section of  ADEN/Raichur Sub-division. 

 
Name of the Tenderer/Contractor: 

NOTE: Tenderer/Contractor should quote percentage rate on the total value of the SSR items whose 

individual estimated rates and amounts have been indicated either “AT PAR /BELOW/ABOVE.  

Item wise rates should not be quoted. 
 

SCHEDULE-B (NSSR) 
The list of items of works that are not covered by the Standard Schedule of Rate ( Pway) June 2004 

of South Central Railway upto latest correction slip and USSR -2010 of South Central Railway upto 

latest correction slip.  
 

Item 
No 

Description of item Qty Unit Rate Amount  

1 Removing the jammed elastic rail clips duly 
applying rust removal solution or heating the 

existing jammed ERCs with MCI inserts with 

contractor’s rust removal solution/kerosene oil/ 

run pressure tank of LP gas/petrol/diesel etc, and 

removing the ERCs with out breaking/damaging 

of PSC sleepers/MCI inserts and applying the 

approved quality of contractor’s own grease ‘O’ 
graphite confirming to IS 408, using contractors 

labour tools machinery, including with all lead 

and lift and crossing of the track etc complete as 

per the specifications and as directed by the 

Engineer in charge. 

1500 Each clip 6.00 9000.00 
 

2 Removing & refixing of guard rails over slab 

bridges during machine packing with all 

contractor’s men & materials using Railway box 

spanners, plants, leading, lifting, dragging, 

positioning and crossing of track etc. and as 

directed by the Engineer in-charge. 

1500 TRM 25.00 37500.00 

 

3 Clearing of rail head ballast , dumping of ballast 

in tamping zone including gauging, tightening of 

ERCs etc. with all contractor’s labour, tools and 

plants including with all lead and lift and crossing 

of the track etc complete as per the specifications 

and as directed by the Engineer-in-charge 

30000 TRM 1.90 57000.00 

 

4 Closing of the ballast in tamping zone, tightening 

of fittings, including gauging of every sleeper  

(between 1676 to 1670) etc. with all contractor’s 

labour, tools and plants including with all lead and 

lift and crossing of the track etc. complete as per 

the specifications and as directed by the Engineer-

in-charge. 

100000 TRM 1.90 190000.00 

 

5 Rectification of out of square plain track PSC 

sleepers duly opening the ballast to the required 

extent, shifting of sleeper as required, removing 

and refixing of fastenings etc. including one round 

750 Each 

sleeper 

25.00 18750.00 

 



 

 

of kutcha packing and closing the ballast, etc with 

contractor's own labour, tools, equipment with all 
lead and lift and crossing of the track etc. 

complete as per the specifications and as directed 

by the engineer in charge at site. 

6 Recoupment of missing P.Way fittings and 

replacement of badly warnout fittings for track/Pts 
& crossings sleepers etc., including transportation 

of fittings and refixing the same, with all 

cotractor’s labour, tools and plants including with 

all lead and lift and crossing of the track etc 

complete as per the specifications and  as directed 

by the Engineer-in-charge. 

    

a) ERC(alone) 10000 Each 1.00 10000.00 

b) Liners(with New or Old ERCs) 10000 Each 1.40 14000.00 

c) GR pads(New or Old) 10000 Each 3.00 30000.00 

7 Removing of existing check rails, opening of LC 

gate and check rail, and closing of LC gate & 

fixing of check rails with contractor's own labour, 

tools, equipment with all lead and lift and crossing 

of the track etc. complete as per the specifications 

and as directed by the engineer in charge at site. 

(in connection with machine tamping) 

75 TRM 200.75 15056.25 

8 Regular cleaning of drains during monsoon 

including disposing the muck as per instructions 

of the Engineer-in-charge to keep the drains 

flowing in cutting etc., with all contactor’s labour, 

tools and plants etc., complete. 

27500 RM 4.25 116875.00 

 

9 Boxing and sectioning of ballast in plan track 

LWR, CWR track including if any over the ballast 

and on cess duly filling the ballast wherever 
deficiency notice in cribs and shoulders by 

leading, the excess ballast on cess and between 

track (lead to a maximum of 100m including 

crossing of tracks if necessary) extra ballast on 

outside of curve and completing the profile same 

as per IRPWM reprinted in 2004 para No.263 and 

Annexure 2/11 and as directed by the Engineer-in-

charge at site complete. (All labour tools, 

consumables etc., will be supplied by the 

contractors at his own cost). 

Note:  
1.The contractor has to clear the ballast around 

rails upto the foot of the rails to make ERCs 

visible on both the sides of rails and to clear the 

ballast over the sleepers. 

125000 

 

TRM 6.25 781250.00 

 

 2. Boxing should not be operated at locations 

operated under item No:10 i.e “Picking up 

slacks at the approaches” 

    



 

 

10 Picking up slacks at the approaches of Bridges, 

Level Crossings, Curves (Transition) Breathing 
length of LWR. Points & Crossings, Unsettled 

locations and to attend the OMS/TRC & F.P / P.T. 

Inspections of higher officials as per IRPWM Para 

No. 1408 ( and also through packing in loop lines 

)  The picking up slacks work should be done like 

through packing  all the operations which are 

involved in through packing should be done in 

picking up slacks also with contractors labour, 

tools and plants as per the specifications and as 

directed by the Engineer-in-charge.   

 

NOTE:    1) In-charge section engineer should 

identify locations requiring packing and obtain 

prior approval of DEN/North/GTL through 

ADEN/RC before execution of the work 

 2) ADEN/RC should exercise 50% test check 

over this item. 

7800 

 

TRM 12.00 93600.00 

 

11 Removal of jungle, bushes, clearing of earth, 

lowering high cess etc., along side the track 

between up and down lines obstructing drainages 

of rain water, clearing of bushes obstructing 

visibility at curves and LCs with all lead and lift 

etc. complete by JCB/Hitachi and as directed by 

the Engineer-in-charge (all labour, tools and 

plants consumables stores including supply of 

JCB/Hitachi with crew to be supplied by the 

contractor at his own cost. 

Note: 

1.While operating the above item, the 

instructions given in special conditions of 

JCB/Hitachi should be strictly adhered. 

150 

 

Per Hour 550.00 82500.00 

 

 

 

 

 

 

12 Removal and re-fixing of screw spikes provided 

for slide chairs, special bearing plates etc. with 

box spanners and applying grease/anti corrosive 

paint duly removing the rest in spikes and dowel 
holes.  Painting slide chairs special bearing plates 

tongue rails and all the other rails in between SRJ 

and HOC of points and crossings with Railways 

grease and anti corrosive paint with all contractors 

labour, tools and plants consumables stores 

including transporting materials to work site. 

    

a) 1 in 8 ½ points and crossings. 40 Each 

P&Xing 

550.00 22000.00 

 

b) 1 in 12 points and crossing. 50 Each 

P&Xing 

660.00 33000.00 

 

13 Application of grease around the liner to block 

entry of toilet dropping / preventing of corrosion 

at liner contract area, including removal of ERC's 

(Excluding seased ERCs) and cleaning liner 

contact area, liner and ERC using contractors wire 

brush, scraper, Emiry paper etc and cleaning the 

insert hole with round wire brush and application 

of Railway grease inside insert holes and to the 

full ERC and refixing the ERC with liner 

including filling of corrosion pit at rail foot in and 

280000 Each 

Clip 

1.00 280000.00 

 



 

 

around the liner contract area and application of 

grease to eye of insert on both sides of insert hole 
with Railway grease with all contractor labour, 

tools, transportation with all lead, brushes, lift 

consumables, plants including crossing of track 

etc as directed by Engineer-in-charge at site. 

14 Cutting of M.S liners to suit to the 52Kg/60Kg 
PSC sleepers for fixing ERC-J clips at the joggled 

fish plated joints including with all contaractor's 

equipment, tools, labour, machinery, consumables 

like Oxy-acetylene LPG etc., complete as per the 

specification and as directed by the Engineer-in-

charge. 

5000 Each 2.40 12000.00 
 

15 Cutting of rails 90R/52Kg/60Kg with oxygen and 

acetylene gas using contractor labour, tools, gas 

cutting equipment materials including leading 

lifting, positioning of the rails to facilitate cutting 

complete and crossing of tracks as directed by 

Engineer-in-charge at site. The gas cutting has to 
carried out either CESS or IN SITU 

1000 Each  

cut 

30.00 30000.00 

 

16 Removing crossings/switches under line block in 

stipulated time with fastenings carting the same, 

separating and stacking the released materials 

item wise and classification wise at nominated 
locations within yard as indicated by Engineer-in-

charge and leveling the disturbed track after 

removal of the crossings/switches with 

contractor’s labour, tools etc,. including crossings 

of tracks wherever necessary with all lead and lift 

and as directed by the Engineer-in-charge. 

    

a. Crossings 10 Set 300.00 3000.00 

b. Switches 5 Set 400.00 2000.00 

17 Laying crossings/switches on PSC/ST/Woden 

sleepers with Rubber pads, liners and all 

fastenings to a neat gauge of 1676 mm (from 

stock Rail joint to heel of crossings) under line 

block with in stipulated time with all fittings to 

BG standards including providing one kutcha 

packing followed by three additional through 
packings to specified cushion with stone ballt as 

per schedule including leveling gauging aligning, 

profiling and boxing of ballast etc., completed 

including cutting Rails to short lengths, drilling 

holes and chamfering wherever necessary and 

testing the track with light engine or dip lorry 

loaded with rails weighing 15 MT rectification of 
defects after rolling and crossing of tracks 

wherever necessary with all lead and lift etc., 

complete as per specification and as directed by 

the Engineering-charge. 

    

a. Crossings 10 Set 2000.00 20000.00 

b. Switches  5 Set 6000.00 30000.00 

18 Trucking/Pulling of switches/crossings from the 

stores of concerned SSE/P.Way or nearest 

station/road approach to the site of work up to an 

average lead of 1 km with contractor’s rail 

dollies/rail tongs or any other means including 

loading, unloading and stacking with all 

    



 

 

contractor’s labour, tools plant, all lift, crossing of 

tracks etc., complete and as directed by the 
Engineer-in-charge. 

a. Crossings  10 MT 145.17 1451.70 

b. Switches  5 MT 145.17 725.85 

19 Trucking/pulling of released switches/ crossings 

from the stores of concerned SSE/P.Way or 

nearest station/road approach to the site of work 

up to an average lead of 1 km with contractor’s 

rail dollies/rail tongs or any other means including 

loading, unloading and stacking with all 
contractor’s labour, tools plant, all lift, crossing of 

tracks etc., complete and as directed by the 

Engineer-in-charge. 

    

a. Crossings 10 MT 145.17 1451.70 

b. Switches  5 MT 145.17 725.85 

20 Removing and re-fixing of curve check rails duly 

cleaning of dowels, holes and oiling of plate 

screws before fixing of check rails including 

Brackets etc., with all contractors labour, tools, 

plants, machinery, consumables etc., complete as 

directed by the engineer-in-charge at site. 

100 LM 12.00 1200.00 

 

21 Providing and fixing trolley refuges in mid section 

on cess with released PSC sleepers as vertical 
support and as maintenance of trolley refuges with 

a minimum of 12 to 20 sleepers including 

leveling, excavation if required lead, lift, crossing 

of track, handling of sleepers with hooks 

crowbars, ropes etc., and white washing of the 

trolley refuges etc., complete as per the site 

condition and as directed by the Engineer-in-
charge at site. 

115 Each  

Trolley 
Refuge 

762.00 87630.00 

 

22 Trucking out of released rails and metal sleepers, 

PSC sleepers and other P.Way materials and scrap 

materials lying in lines at. yards,  including 

leading, lifting and loading into contractor's 
vehicle for transportation including fuel, crew and 

consumables etc., unloading, leading and stacking 

the materials neatly classification wise/material 

wise at nominated locations incl. crossing of track 

where ever necessary  with all contractor's labour, 

vehicles, tools, consumables with all lead & lifts 

etc., complete and as directed by the Engineer-in-
charge. 

200 MT 43.00 8600.00 

 

23 Collection & stacking of released cut rails, P.Way 

materials like bearing plates, slide chairs, screw 

spikes all scrap available along side the track duly 

trucking out by rail dolly/dip lorry under Railway 
supervision in line block including leading and 

stacking at nominated road approachable 

locations, LC with an average lead of 2 Kms. 

including crossing of track where ever necessary 

with all lead and lifts etc., complete and as 

directed by the Engineer in charge. ( all labours, 

tools, & materials transportation materials, crew, 

consumables, stores etc., are to be supplied 

contractor only)  Rail dolly/dip lorry will be made 

available at SSE/P.Way/Depots. 

500 MT 160.00 80000.00 

 



 

 

24 Drains / slipped earth etc., for all lead of 50 Mtrs. 

and lift to 1.5 mtrs. with all Contractor’s men, 
machinery, tools & plants etc., complete including 

de-watering as directed by the Engineer in charge 

at site. 

500 Cum 78.00 39000.00 

 

25 Patch repairing of road surface pot holes with 

INSTAPATCH ready mix Bitumen polymer 
based (Mixture of stone grit 6-12mm bitumen 

activator) 25mm thick. Including cleaning/ 

preparation of the surface and filling of the pot 

holes with stone aggregate of required size, 

compaction with contractors hand road roller etc., 

including with all materials, labour tools and 

plants, lead, lift, including all risk & cost 
complete in all respect and as directed by the 

Engineer-in-charge at site and maintaining up to 

ten months after completion  of work. 

 

300 Sqm 125.00 37500.00 

 

26 Scattered sleeper renewals of BG track in lieu of 
existing unserviceable / joint sleepers with class I 

/ II ST / CST9 / PSC sleepers involving removal 

of existing sleepers and fittings, carting and 

stocking the released materials at nominated 

locations with an average lead of 500 M 

collecting, inserting and fixing class I / II sleepers 

to correct spacing, squaring and fastening the 
sleepers to rails with standard fastenings, 

replacing the ballast spreading, lifting, leveling, 

aligning, surfacing, profiling and boxing of ballast 

to standard section and providing of one kutcha 

packing as per S.C.Railway's specifications and 

special conditions with contractor's labour, tools 

etc., with all lead and lift and as directed by the 

Engineer - in - charge at site. 

750 Each 
Sleeper  

63.27 47452.50 
 

27 Removal of grass, creepers, weeds and bushes in 

the ballast section and on either side of track for a 

width of 50 cms from the toe of ballast duly 

adjusting the ballast edges including removal of 

only bushes for balance width of cess for a max. 

of 1.5m, if available with all contractor's labour 

tools, plant with all lead and lift complete as 

directed by Engineer-in-charge at site 

50000 TRM  5.83 291500.00 

 

 Note:- 1.This NS item and boxing and sectioning 
of ballast should not be operated simultaneously. 

2.SSE/SE/P.WAY shall obtain specific approval 

of concerned Sr.DEN/DEN through concerned 

ADEN for operating of this item. 

 3.No.of men engaged by the contractor shall be 

recorded in the site order book.  

4. 50% of the work shall be test checked by the 

ADEN.  

5.The progress of the work should be entered in 

the gang chart.  

6.Wherever Up and down tracks are situated close 

by and if the ballast section of both the tracks 

meet and where no cess is available, only 80% of 

the quoted rate will be paid.  

7.The disturbed portion of the ballast section shall 

    



 

 

be made goodafter removal of grass and weeds 

etc.  
8. This item, boxing and pre & post –tamping 

items will not be operated simultaneous and 

within two months i.e. one month before and after 

one month 

28 Repairs to/ up keeping of LC gate approaches 
,major bridges approaches model tracks by section 

the ballast profile and keeping the ballast stores 

continuously dipper in good quality water 

proofing cement paint like snowcem, along the 

ridge, toe of ballast section making x mark at ends 

of out side sleepers for 3/5 Rail length on either 

side for LC & bridge approaches and 6 Rail length 
for model tracks loading and application of 

alternate white and brick red colour for top 

surface of PSC sleepers for the same length 

including raking proper cleaning of open gallon 

and drains for proper drainage, including de-

weeding the grass in the ballast profile for about 

90 cm from the toe of ballast section removal of 

jungle / bushes up to the edge of formation with 

all contractor labour, tools, plant, transportation, 

consumables, lead, lift carrying of trucks and as 

directed by the Engineer in- charge 

1000 TRM  27.06 27060.00 
 

 Note: If application alternate white & brick 

red colour is not carried at 30% payment will 

be deducted. Special Note: (To be indicated 

wherever required)The track at the indicated 

locations is situated in a trespassing area and 

where track is used for nature calls making the 

track absolutely unhygienic and filthy with 

dirty smell etc. for which extra payment of 

25% over the quoted rate will be made as 

indicated against each location from Km on up 

& down lines/ single line. (To be indicated such 

locations wherever required.) 

    

29 Repairs to / up keeping Km stones gradient posts , 

Br. Tablets fouling marks boundary pillars etc., 

with two coats of enamel paint including lettering 

as per the existing / standard colour pattern as 

directed by the Engineer in-charge with all 

contractor labour, tools, plant, transportation, 

consumables, lead, lift carrying of trucks and as 

directed by the Engineer in-charge.  

 

Note: SSE/Pway & ADEN shall obtain specific 

prior approval of Sr.DEN/DEN duly indicating 

the reasons for operation of this item. 

250 Sq.m  130.10 32525.00 

 

30 Repairs to / UP keeping of trolly refuses by way 

of applying water proofing cement paint like 

snowcem for the exposed surface of PSC sleepers 

provided on three sides of trolly refuse where ever 

available after thorough cleaning of the surface or 

by keeping two rows of ballast stones dipped in 

snowcem including removal of grass on top 

surface of trolly refuse etc., with all contractors 

labour, paint , materials, tools, lead, lift etc as 

250 Each  58.00 14500.00 

 



 

 

directed by the engineer-in-charge  
 
NOTE:-SSE/SE/P.Way shall obtain specific 
approval of Sr.DEN/DEN (location wise) 
through ADEN for operating of this item. 

31 Erecting Railways Rail posts for SEJs, reference 

pillars, creep reference posts at every KM as well 

as at point and crossings, detonator fixing 

indication pillars for L.C gates including cutting 

the rail piece to required length varying from 1M 

to 1.5M, leading the rail pieces from the nearest 

station/depot to the site of work, erecting the 

rail post by making the pit of 300 x 300 x 500mm 

size and filling with all contractor’s labour, tools, 
plant, conveyance, lead, lift, crossing of tracks etc. 

and as directed by Engineer-in-charge. 

150 Each  187.29 28093.50 

 

32 Scattered sleeper renewals of points and crossings 

( ie sleeper No.63 to 83 ) in lieu of 

existing unserviceable with class I / II ST / CST9 / 

PSC sleepers involving removal of existing 

sleepers and fittings, carting and stocking the 

released materials at nominated locations with an 

average lead of 500 M collecting, inserting and 

fixing class I / II sleepers to correct spacing, 

squaring and fastening the sleepers to rails with 

standard fastenings, replacing the ballast 
spreading, lifting, leveling, aligning, surfacing, 

profiling and boxing of ballast to standard section 

and providing of one kutcha packing as per S.C. 

Railway's specifications and special conditions 

with  contractor's labour, tools etc., with all lead 

and lift and as directed by the Engineer – in - 
charge at site.  

Note:- 1) Prior approval of Sr.DEN/DEN is to 

be obtained by SSE through ADEN duly 

indicating the locations and condition of 

sleepers required change.  

2) 50% of the work shall be test checked by 

ADEN before taking up the work. 

400 Each  142.00 56800.00 

 

33 Carrying out pre-during and post tamping works 

on track to facilitate tamping of 1 in 12 points and 

crossings with UNIMAT with in the nominated 

traffic block as and when allotted with all 

contractor's labour tools, lead and lift etc., 
complete including squaring of sleepers 

replacement of crushed rubber pads broken/ worn 

out fittings tightening of plate screws stud bolts 

stretcher bolts and replacing broken slide chairs if 

required and recouping ballast in the tamping 

zone and removing rail head ballast before the 

block is taken and during the block lifting of third 

rail with tow simplex jacks to support the M/c to 

lift the track up to the specified lift and packing 

the two long motor sleepers manually and after 

block pulling the ballast and dumping in the 

packing zone to fill up the pockets and boxing and 

sectioning the ballast of the entire point length and 

also to assist S&T staff till the point is tested after 

75     Each 
Point  

8136.45 610233.75 

 



 

 

the packing etc., complete including crossing of 

tracks where ever necessary and as directed by 
Engineer in-charge 

 

Note:- For 1 in 8 1/2 point 80% of accepted 
will be paid and for 1 in 16 points 20% 
extra over accepted rate will be paid. 

34 Fabricating and fixing rail barricades along the 

track length at nominated locations with Railway's 

released rail with fastenings including cutting of 

rails wherever necessary, drilling of holes to fix 

the rails back to back with all contractor's labor, 

tools , plants, lead lift consumables and bolt and 

nuts for fixing rails back to back including fixing 
vertical rail posts in C.C 1:3:6 at3m intervals, and 

as directed by the Engineer-in-charge at site. 

50 MT  2990.00 149500.00 

 

35 Cutting of one side of the bottom flange of the 

released rails of any section with gas cutter to the 

required standard to suit as check rail for 52/60kg 
running rail and as required and directed by the 

Engineer-in-charge with all contractors labour 

tools lead and lift complete. 

100 RM  108.00 10800.00 

 

      

Total number of items Thirty Five (35) only Total 34,14,281.10 

 

Note:  

1. The tenderers/Contractors are required to quote uniform percentage, above/at par/below both 

in words and figures. In case of discrepancy between the percentage quoted in figures and 

words, the percentage quoted in words will be taken for evaluation and process for further. 

2. The quantities given in the schedule are only approximate and are intended for the 

information and guidance of the contractor. Payment will be made for the actual quantity of 

work done based on the record measurement. 

3. Payment will be made for the actual quantity executed. 

4. The description of the work given in the schedule is not exhaustive but it gives only rough 
idea of works including. 

5. TRM: Means full track including shoulder and crib ballast, length to be measured physically 

using steel tape unless other wise specified. 

6. LM:  Means only one side rail of track to be measured physically using steel tape. 

7. All the works is to be carried out as per IRPWM and to up to date advance correction slips. 

8. All items of work are to be carried out as directed by Engineer-in-charge at site. 

9. For all items of schedule the rates quoted is inclusive of any crossing of track, if necessary. 

10. Railway administration will not be responsible for the safety of labour engaged by the 

contractor for this work and the contractor should indemnify the Railway for any 

compensation to be paid for the loss of human life or injury sustained by his labour. 

11. The contractor has to carryout the above work at locations identified by the Engineer in 
charge at site. 

12. The tenderer/contractor is responsible to lay and maintain the service approach roads at his 

own cost for paying of his road vehicles. 

13. The tenderer/contractor shall make his own arrangements for vehicles/trucks crew and 

consumables, tools and plants and labour required for the work. 

14. Levy of conservancy cess charges will be recovered from the contractor’s bill for the labour 

engaged as per Dy. Director Finance (Exp) vide Rly Board letter No. F(X) I/95/1/1 dt. 

31.5.06 communicated by Principal Chief Engineer vide lr No. W.148/P/Vol.V dt. 21.7.2006.  

15. If any mistakes in description or rate of any item of description and rate and condition given 

in P.Way SSR – June 2004 and Unified Standard Schedule of Rates 2010 of South Central 



 

 

Railway. Shall be final and binding for the corresponding SSR & USSR item No.s. 

Contractor can get a copy of P.Way SSR – June 2004 and USSR-2010 from HQ office. 

16. The vehicles and equipments of contractor’s can be drafted by railway administrative in case 

of accidents/natural calamities involving human lives. 

17. The numbers of hours the equipment is put to use, the contractors should be compensated as 

per the prevailing rate at that time inclusive of fuel charges at least on actual basis 

 

18. The work should be completed within __12__ months from the date of issue of the 

acceptance letter. 

 

PERCENTAGE RATE QUOTED BY THE TENDERER ON THE ESTIMATED VALUE 

ATPAR/BELOW/ABOVE……………………………………………… 

 

 

Place: 

Signature of thetenderer(s) 

Date:   


