

## SOUTH CENTRAL RAILWAY



Office of the  
Chief Administrative Officer (Construction) South  
Central Railway Secunderabad-500 071.

No.W.CON.496/AC/JN/5468/WC.3

Dated: 12/9/2011.

M/s. C.Suresh Reddy & Co.,  
PLOT No.1364, Road No. 45 ,  
Jubilee Hills, Hyderabad – 33.

Sirs,

**Sub:** Secunderabad Division: Jagityal - Nizamabad New B.G. Line - Casting and Launching of 1x18.30m clear span for 4 ROB's superstructure with PSC 'I' Girder and Construction of ROB No.744 for 1x25.00m clear span on open foundation with PSC Box girder between Mortad - Armour - Nizamabad stations.

T.Notice.No.21/CAO/C/SC/2011.Dt.24-5-2011.(ItemNo.3).Tenders opened on 30-6-11.

**Ref:** Your Original offer submitted on 30.6.11.

\*\*\*

Your offer submitted on 30.6.11 for the above subject work at a total value of **Rs. 2,96,80,923.95 (Rupees Two Crores Ninety Six Lakhs Eighty thousand Nine hundred Twenty Three and Paise Ninety Five only)** has been accepted by the competent authority as mentioned below:

SL.No	Schedules	Base value Rs	Accepted Rates	Amount Rs.
1	Schedule'A'	15,12,600.00	AT PAR	15,12,600.00
2	Schedule'B'	66,83,319.00	AT PAR	66,83,319.00
3	Schedule'C'	98,40,316.00	AT PAR	98,40,316.00
4	Schedule'D'	70,40,000.00	AT PAR	70,40,000.00
5	Schedule'E'	21,85,500.00	(+)75%	38,24,625.00
6	Schedule'F'	4,66,995.00	(+)21%	5,65,063.95
7	Schedule'G'	5,00,000.00	(-)57%	2,15,000.00
	<b>TOTAL</b>	<b>2,82,28,730.00</b>		<b>2,96,80,923.95</b>

2. Please note that all the works included in this contract shall be completed within the period of 9 (Nine) months (inclusive of the intervening monsoon period) from the date of issue of this acceptance letter as per the **TIME FRAME/ MILE STONES chart stipulated in the tender document, which is agreed/signed by you.** Further, you are expected to adhere to the progress of work as per the above mentioned **TIME FRAME/ MILE STONES chart (copy enclosed).** In case you fail, in achieving the first 2 mile – stones, the contract would be liable for termination under clause 62 of the GCC.

3. Please also note that an amount of **Rs.14,84,050/-** (i.e., 5 % of contract value) is payable towards **Performance Guarantee** for the due and faithful fulfillment of the work. The said Performance Guarantee (PG) shall be furnished within 30 (thirty) days from the date of issue of this Letter of Acceptance (LOA). The authority who has signed the contract agreement (LOA) may grant extension of time for submission of P.G beyond 30 (thirty) days and upto 60 (sixty) days from the date of issue of LOA if so required. However, a penal interest of 15% p.a. shall be charged for the delay beyond 30 (thirty) days, i.e., from 31<sup>st</sup> day after the date of issue of LOA. In case, you fail to submit the requisite P.G even after 60 (sixty) days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any payable against the contract and you shall be debarred from participating in re-tendering for the work. The above said Performance Guarantee

shall be furnished either in cash **or** Irrevocable Bank Guarantee **or** Government Securities including State Loan Bonds at 5 percent below the market value **or** Deposit receipts, pay orders, demand drafts and Guarantee Bonds.(these forms of Performance Guarantee could be either of the State Bank of India or any of the Nationalized Banks)**or** Guarantee Bonds executed or Deposits receipts tendered by all Scheduled Banks **or** a Deposit in the Post Office Savings Bank **or** a deposit in the National Savings Certificates **or** Twelve years National Defence Certificates. **Or** Ten years Defence Deposits **or** National Defence Bonds **or** Unit Trust Certificates at 5% below market value or at the face value whichever is less **or** Fixed Deposit Receipt drawn in favour FA & CAO/C/SC/Sec'bad.

The Performance Guarantee shall be released only after physical completion of work based on the 'Completion Certificate' issued by the competent authority stating that the work has been completed by you in all respects satisfactorily.

4. If you are interested to furnish the Performance Guarantee as called for in para No.3 above in cash the same shall be lodged with the chief cashier/SC/ly/sec;bad and money receipt issued by him on this account should be forwarded to this office,so that arrangements will be made for execution of necessary agreement.

5. In addition to the above, **an amount of Rs.14,84,050/- is also payable towards full Security Deposit for the due and faithful fulfillment of the work.** The EMD of Rs. 2,91,150/-furnished along with your offer in the form of FDR A/c No.021820100085220 dt..29.6.11 issued by **Andhra Bank, Jubilee Hills, Hyderabad** is adjusted towards part security deposit and the balance Security Deposit amount of **Rs.11,92,900/- will be recovered from your running bills at the rate of 10 % till the balance S.D amount is fully recovered.** The security deposit shall be released only after the expiry of the maintenance period and after passing the final bill based on an '**Unconditional and Unequivocal No Claim Certificate**' submitted by you.

6 Please note that no interest will be payable on the Security Deposit/Performance Guarantee. But the Govt. Securities detailed above will be payable with interest accrued thereon, if they carry any interest.

7. It may please be noted that until a formal agreement is executed, this acceptance letter shall constitute a binding contract between you and the Railway subject to modification as may be mutually agreed to. The agreement for this work should be executed within 7(Seven) days from the date of receipt of notice from this office that such documents are ready, failing which action will be taken in terms of Clause12 of the regulations of tenders and Contracts without prejudice to any further right or remedies.

Encl: One

**Please acknowledge the receipt.**

Yours faithfully,



**(A.Achuta Rao),  
Deputy Chief Engineer/C/Genl-I/SC  
for & behalf of President of India**

Copy to:

1. **FA & CAO/C/SC** for inf. along with a copy of TCP dt.06.9.11 and spare copy of LOA to hand over the same in suspense section to facilitate releasing of EMD's of the unsuccessful tenderers as per list enclosed. DA.Three.
2. **DY.CE/C/NZB** for inf. & nec.action along with a copy of TCP dt.06.9.11.. **D.A.One.**
3. Labour Enforcement Officer/Central Excise colony, Sivam Road/Hyderabad-for information.
- 4.. **DY.CE/C/Stores/SC** for inf.& n/ action
5. **SSE/Computers** for inf. and to upload the same onto internet.
6. File No.**W.CON.148/AC/JN/ /W.C.3.**

**for Chief Admin. Officer/Con/SC.**



**LIST OF UNSUCCESSFUL TENDERERS WITH EMD PARTICULARS**

**Sub:** Secunderabad Division: Jagityal - Nizamabad New B.G. Line - Casting and Launching of 1x18.30m clear span for 4 ROB's superstructure with PSC 'I' Girder and Construction of ROB No.744 for 1x25.00m clear span on open foundation with PSC Box girder between Mortad - Armoor - Nizamabad stations.  
Tender Notice No.21/CAO/C/SC/2011 Dt.24 -5-2011 (Item No.3)  
Tenders opened on 30-6-2011.

\*\*\*

S. No	Name of the tenderer S/Sri/M/s.	/DD/BC No. & Date	Issued by	Value Rs.	Address of the tenderer
2/2 (SC)	M/s.R.N.R.& Sons Constns. Pvt. Ltd.	<b>FDR A/c No.KCC/01/1107000 06675 dt.29.6.11</b>	Corporation Bank , Gunrock Enclave Sec'bad	2,92,000/-	Flat No.108, Teja Block, My Home Navadweepa Apts., Hi-Tech City, Madhapur, Hyderabad-81

(A.Achuta Rao),  
Deputy Chief Engineer/C/Genl-I/SC  
for & behalf of President of India.

*clo*

**TIME FRAME/ MILE STONES CHART**

**Name of Work:** Secunderabad Division: Jagityal - Nizamabad New B.G. Line - Casting and Launching of 1x18.30m clear span for 4 ROB's superstructure with PSC 'I' Girder and Construction of ROB No.744 for 1x25.00m clear span on open foundation with PSC Box girder between Mortad - Armour - Nizamabad stations.  
Tender Notice No.21/CAO/C/SC/2011 Dt.24 -5-2011 (Item No.3).  
Tenders opened on 30-6-2011.

\*\*\*.

Sl.No.	Name of event (mile stone)	Schedule
1	Mobilisation of Plant & machinery, procurement of cement, reinforcement steel including submission of mix design, Test reports, Shuttering materials, etc., Taking centre line marking for bridges.	D + 30 days
2	Excavation of foundation of 1 Road Over Bridge	D + 50 days
3	Substructure upto Bed blocks for 1 Road Over Bridge	D + 110 days
4	Casting of Bed blocks for 5 Road Over Bridges	D + 140 days
5	Casting of PSC Girders for 5 Road Over Bridges <b>Note:</b> The Agency should procure 3 sets of Girder shutter plates and Cast the Girders latest from D+60 days onwards. The Agency has to cast one Girder per day and Launching should be carried out simultaneously immediately after completion of 10 Girders.	D + 160 days
6	Launching of Girder for 5 Road Over Bridges	D + 200 days
7	Casting of Deck Slab for 5 Road Over Bridges.	D + 240 days
8	Misc.work i.e., Hand railing, Footpath, Ballast retainers, etc.	D + 260 days
9	Approach Earthwork & Final Finishing works	D + 270 days

'D' stands for the date on which railway has given the site/drawings as relevant.



(A. Achuta Rao),  
Deputy Chief Engineer/C/Genl-I/SC  
for & behalf of President of India.

